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PROJECT LOCATION

SEE C2

EXISTING UNDERGROUND

FUEL TANKS

BUILDING #47

EXISTING SITE OVERVIEW
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EXISTING

QUONSET

HUTS

1. ALL WORK AND MATERIALS SHALL BE IN COMPLETE ACCORDANCE WITH

THE UNITED STATES DEPARTMENT OF VETERANS AFFAIRS (VA)

MASTER CONSTRUCTION SPECIFICATIONS (MF04) & ADDENDUMS AND

ALL OTHER GOVERNING AGENCIES' STANDARDS.

2. THE CONTRACTOR SHALL NOTIFY THE CONTRACTING OFFICER

REPRESENTATIVE (COR) A MINIMUM OF 5 BUSINESS DAYS PRIOR TO

THE START OF CONSTRUCTION.

3. FIRE DEPARTMENT ACCESS MUST BE PROVIDED TO ALL BUILDINGS

DURING CONSTRUCTION.

4. CONTRACTOR SHALL BE RESPONSIBLE FOR STORM WATER QUALITY

DURING CONSTRUCTION.

5. RECLAIM ALL AREAS OF DISTURBANCE TO A CONDITION THAT IS EQUAL

TO OR BETTER THAN ORIGINAL.

6. THE CONTRACTOR SHALL PROTECT ADJACENT PROPERTIES, PUBLIC

AND PRIVATE, AT ALL TIMES DURING CONSTRUCTION.

7. INTERRUPTIONS TO ALL UTILITIES ARE TO BE SCHEDULED A MINIMUM

OF TWO WEEKS IN ADVANCE WITH THE OWNER.

8. THE CONTRACTOR SHALL CONTROL DUST IN ACCORDANCE WITH

REGULATIONS OF LOCAL AIR POLLUTION CONTROL AUTHORITY.

9. CONTRACTOR TO PROTECT ALL EXISTING UTILITIES, SIGNS AND

EXISTING STRUCTURES AND REPAIR BACK TO ORIGINAL OR BETTER

CONDITION IF DAMAGE HAS OCCURRED DURING CONSTRUCTION.

10.CONTRACTOR SHALL REVIEW EXISTING CONDITIONS AND COORDINATE

WITH CONTRACTING OFFICER"S REPRESENTATIVE (COR) PRIOR TO

DEMOLITION ACTIVITIES.

11.TRAFFIC, BOTH VEHICULAR AND PEDESTRIAN SHALL BE PROTECTED

BY EFFECTIVE BARRICADES AND SIGNS IN ACCORDANCE WITH MUTCD

GUIDANCE. EFFECTIVE LIGHTING OF OBSTRUCTIONS SHALL BE

PROVIDED AT NIGHT.

12.THE CONTRACTOR SHALL NOTIFY COR IMMEDIATELY UPON ANY

CONFLICTS IN THE PLANS.

13.THE CONTRACTOR SHALL BE RESPONSIBLE FOR IMPORTING AND/OR

EXPORTING ALL MATERIAL AS REQUIRED TO PROPERLY GRADE THIS

SITE TO THE FINISHED ELEVATIONS SHOWN HEREON AS WELL AS THE

LEGAL DISPOSAL OF WASTE IN ACCORDANCE WITH THE APPROVED

PLANS AND SPECIFICATIONS.

14. FENCING: BEFORE COMMENCEMENT OF CONSTRUCTION, PROVIDE

APPROPRIATE FENCING, (TYPICAL ORANGE PLASTIC FENCING

MATERIAL WILL NOT BE ALLOWED), FOR THE ENTIRE PROJECT AREA, AS

DESCRIBED BY THE SPECIFICATIONS AND DRAWINGS. FENCE MATERIAL

SHALL BE STEEL MESH OR AN APPROVED EQUAL. UTILITY TRENCH

FENCING SHALL BE PLACED JUST BEFORE CONSTRUCTION BEGINS.

APPROPRIATE APPROVALS REQUIRED BEFORE ANY ROADS ARE

BLOCKED/PARTIALLY CLOSED/ OR CLOSED. THE SUBJECT FENCING

WILL BE SECURED AT ALL TIMES, AND LOCKED WITH A VA LOCK WHEN

NO CONTRACTOR PERSONNEL ARE AT THE SITE. DURING NORMAL

CONSTRUCTION ACTIVITY, THE FENCE WILL BE CLOSED, UNLESS

MATERIALS OR PERSONNEL ARE ENTERING OR LEAVING. THE

CONSTRUCTION FENCING SHALL NOT BLOCK OR IMPEDE IN ANY WAY,

OTHER FUELING OPERATIONS IN THE NEARBY AREAS.

15. ROAD CLOSURES: CONTRACTOR SHALL REQUEST APPROVAL BY VA AT

LEAST FOUR WEEKS IN ADVANCE OF SUBJECT ROAD/EASEMENT

BLOCKED/PARTIALLY CLOSED/CLOSED. CONTRACTOR SHALL

APPROVAL OF ANY ROAD CLOSURES, PARTIAL CLOSURES, AND ROAD

BLOCKS AT LEAST TWO WEEK PRIOR TO THE ACTUAL NEED FOR THE

SUBJECT CLOSURES. CONTRACTOR SHALL PLAN FOR TEMPORARY

ROAD TRAFFIC TO COVER TRENCH OPENINGS, USING METAL PLATES IF

NECESSARY, TO COVER THE AREA IF THE VA FINDS IT NECESSARY TO

HAVE SOME KIND OF ACCESS DURING THIS TIME BECAUSE OF

CONSTRUCTION ELSEWHERE.

16. COMMISSIONING: AS PART OF THE COMMISSIONING PROCESS THE

CONTRACTOR SHALL DEMONSTRATE TO THE VA THAT SUBJECT

SECURITY(CAMERAS) AND DATA/POS (CARD READER)EQUIPMENT IS

WORKING IN ACCORDANCE WITH THE MANUFACTURERS

SPECIFICATIONS AND AS DESCRIBED BY THE SPECIFICATIONS AND

DRAWINGS. PROVIDE THE VA SEVEN DAYS NOTICE OF THE PLANS

DEMONSTRATION.

17. TRAINING: THE CONTRACTOR SHALL PROVIDE EIGHT HOURS OF

ON-SITE TRAINING FOR OPERATION, TESTING AND CALIBRATION OF

NEW SYSTEMS/EQUIPMENT BY FACTORY-TRAINED, MANUFACTURER'S

REPRESENTATIVE FOR VA STAFF.

18. CONTRACTOR SHALL OBTAIN AND COMPLETE ALL PERMITS AND

REGISTRATION FORMS REQUIRED BY THE STATE OF OREGON AND BY

ANY GOVERNMENTAL AUTHORITIES.

GENERAL NOTES
UTILITY NOTES

1. EXISTING UNDERGROUND INSTALLATIONS AND UTILITIES SHOWN ARE

ACCORDING TO FIELD MEASUREMENTS & OTHER FIELD LOCATE DATA.

THE ENGINEER DOES NOT GUARANTEE THE ACCURACY OF SUCH

INFORMATION. SERVICE LINES (WATER, POWER, GAS, STORM, SEWER,

PHONE, TV) MAY NOT BE STRAIGHT LINES OR AS INDICATED ON THE

PLANS. CONTRACTOR SHALL CALL ALL UTILITY COMPANIES BEFORE

EXCAVATION FOR EXACT LOCATIONS.

2. THE CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR LOCATING ALL

EXISTING UTILITY INSTALLATIONS ABOVE AND BELOW GROUND IN

ADVANCE OF THE PROJECT BY CONTACTING THEIR RESPECTIVE

OWNERS. ALL COSTS RELATED TO LOCATING EXISTING UTILITIES ARE

INCIDENTAL AND SHALL NOT BE PAID SEPARATELY. NOT ALL UTILITIES

ARE IDENTIFIED ON THE PLANS.  NOTIFY ENGINEER OF POTENTIAL

CONFLICTS.

3. CONTRACTOR SHALL FIELD VERIFY LINE AND GRADE OF ANY EXISTING

AND PROPOSED UTILITY.

4. THE CONTRACTOR SHALL VERIFY LOCATIONS AND MATERIAL TYPES OF

ALL UTILITIES PRIOR TO THE START OF DEMOLITION.

5.  CONNECTIONS: CONNECTIONS TO ANY VA FACILITY SHALL BE MADE IN

WRITING AT LEAST THREE WEEKS PRIOR TO THE NEED FOR

CONNECTION. THE CONTRACTOR SHALL HAVE SUBJECT APPROVAL AT

LEAST ONE WEEK PRIOR TO WORK BEGINNING. SUBJECT

CONNECTIONS SHALL BE AS DESCRIBED IN THE SPECIFICATIONS AND

DRAWINGS, AND SITE VERIFIED BY THE CONTRACTOR. THE VA AND THE

CONTRACTOR WILL HAVE A COMPLETE UNDERSTANDING OF THE

TASKS CONCERNING ANY CONNECTIONS TO VA FACILITIES PRIOR TO

WORK BEGINNING.

DEMOLITION NOTES

1. ALL MATERIAL GENERATED FROM DEMOLITION ACTIVITIES SHALL BE

DISPOSED OF OFF-SITE AT THE CONTRACTORS EXPENSE UNLESS

OTHERWISE INDICATED BY THE OWNER.  AN APPROPRIATE DUMP SITE

SHALL BE NOMINATED PRIOR TO THE START OF CONSTRUCTION.

2. ALL ASPHALT TO BE REMOVED SHALL BE SAW-CUT ALONG A NEAT

STRAIGHT LINE. CONTRACTOR SHALL APPLY EMULSIFIED ASPHALT TO

CUT EDGE PRIOR TO PLACEMENT OF NEW ASPHALT.

3. ALL TRENCHING AND EXCAVATION SHALL BE BACKFILLED AND

COMPACTED TO 95% MAXIMUM DENSITY @ THE ORIGINAL GRADE.

4. STRIP TOPSOIL TO A MAXIMUM DEPTH OF 6". STORE ON SITE AS

REQUIRED.

5. THE CONTRACTOR SHALL VERIFY LOCATIONS AND MATERIAL TYPES OF

ALL UTILITIES PRIOR TO THE START OF DEMOLITION.

6. ALL CUT & FILL SLOPES TO BE 1V:4H OR GREATER.

7. PROVIDE POSITIVE DRAINAGE AT ALL TIMES WITHIN THE

CONSTRUCTION AREA. DO NOT ALLOW WATER TO POND IN

EXCAVATION AREAS, AND MAINTAIN ALL EXISTING DRAINAGE

PATTERNS.

8.  VEGETATION: CONTRACTOR WILL PROTECT ALL VEGETATION AND

SHALL REPLACE ANY DAMAGED VEGETATION. ANY DAMAGED TREES

SHALL BE REPLACED WITH SIMILAR TREES. NEW TREES SHALL MATCH

THE TREE BEING REPLACED IN BOTH SIZE AND SPECIES TO THE

MAXIMUM EXTENT POSSIBLE. CONTRACTOR SHALL HYDROSEED ANY

DISTURBED AND DAMAGED GRASS/LAWN AREAS.

TRANSITIONAL
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